

## SECTION B -- SUPPLIES/SERVICES AND PRICES/COST

### B.1 GENERAL

It is the Government's intention to obtain pricing from Offerors to provide all management, labor, equipment, and materials required to meet the requirements as stated in Section C. The Government intends to award a performance-based contract with some type of award or incentive fee structure. Offerors **shall** propose the specific contract type and award or incentive fee structure and amount or percentage. Offerors may propose different pricing structures for each Contract Line Item Number (CLIN) identified in Section B. The pricing structure within each CLIN **shall** be consistent. Offerors may propose different award and/or incentive fee structures for each Contract Line Item Number (CLIN) identified in Section B. The award and/or incentive fee structure within each CLIN **shall** be consistent.

### B.2 PRICING PRINCIPLES

#### B.2.1 Basis of Estimate

Offerors **shall** submit the Basis of Estimates (BOEs) with their pricing tables. The BOEs **shall** contain sufficient detail to enable the Government to reconcile the Offeror's price with their proposed approach as described in the Offeror's technical proposal. The BOEs **shall** contain, at a minimum, the following:

- Description of the tasks (or references to the technical proposal) included in the BOEs. Tasks **shall** be mapped to the third level CWBS.
- Labor category mix and hours proposed for each BOE
- List of direct costs included in the BOEs. The direct costs **shall** identify hardware and software procurement and ongoing license costs as separate line items under direct costs.
- Description of travel included in the BOEs
- Planned subcontracting costs included in the BOEs
- Any Offeror assumptions on equipment to be provided by the Government which is not covered in Section J-13, Government Furnished Equipment and Software.
- Any Offeror assumptions on Government responsibilities and dependencies that the Offeror proposes.

Offerors **shall** submit a BOE for each CLIN and Contract Period combination for which a price is indicated. The BOE's for each CLIN and Contract Period combination **shall** be included with the associated pricing table in the Cost Volume as outlined in Section L.16.2.11.

#### B.2.2 CLINs

Offerors **shall** prepare their pricing based on the CLIN and Contract Period structure presented in Table B.2-1 – *CLIN Numbering and Timeline*. The figure presents the CLIN and Contract Period structure. Offerors' proposed solution **shall** dictate how the pricing in each cell is completed. Offerors are not required to propose costs for each cell indicated in Table B.2-1. Offerors **shall** indicate a \$0 value for any CLIN and contract period for which the Offeror proposes no work and no costs.

The Basis of Estimate (BOE) for each CLIN **shall** include general assumptions relating to the pricing for that CLIN. In addition specific instructions or assumptions unique to each CLIN are described in the sections below (see Sections B.2.2.1 through B.2.2.9). The activities and mapping of each CLIN to the relevant sections of the statement of work are shown in Table B.2-2, CLIN Mapping to Section C.

**Table B.2-1 - CLIN Numbering and Timeline**

| CLIN   | Contract Period                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |  |
|--|----------------------------------|----------------------------------|----------------------------------|----------------------------------|----------------------------------|----------------------------------|----------------------------------|----------------------------------|----------------------------------|--|
|  | BP<br>9/29/07<br>thru<br>6/30/08 | OP1<br>7/1/08<br>thru<br>6/30/09 | OP2<br>7/1/09<br>thru<br>6/30/10 | OP3<br>7/1/10<br>thru<br>6/30/11 | OP4<br>7/1/11<br>thru<br>6/30/12 | OP5<br>7/1/12<br>thru<br>6/30/13 | OP6<br>7/1/13<br>thru<br>6/30/14 | OP7<br>7/1/14<br>thru<br>6/30/15 | OP8<br>7/1/15<br>thru<br>6/30/16 |  |
| 01 - Transition Planning                             |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |  |
| 02 - Transition                                      |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |  |
| 03 - Program Management                              |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |  |
| 04 - Business Operations -<br>Tabulation             |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |  |
| 05 - Business Operations -<br>Dissemination          |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |  |
| 06 - Infrastructure &<br>Maintenance                 |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |  |
| 07 - DADS Replacement<br>System                      |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |  |
| 08 - Ad Hoc Tabulation<br>Replacement Option         |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |  |
| 09 - Dissemination of<br>Population Estimates Option |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |                                  |  |

Key:

BP - Contract Base Period

OP - Contract Option Period

**B.2.2.1 CLIN 01 – Transition Planning**

CLIN 01 **shall** include pricing for proposed activities and costs to meet the requirements for Transition Planning as stated in this solicitation.

**B.2.2.2 CLIN 02 – Transition**

CLIN 02 **shall** include pricing for proposed activities and costs to meet the requirements for Transition as stated in this solicitation. The Basis of Estimate (BOE) for CLIN 02 **shall** indicate any assumptions relating to the timing of the new Contractor assuming responsibilities from the incumbent Contractor during Phase 2, Transition.

**B.2.2.3 CLIN 03 – Program Management**

CLIN 03 **shall** include pricing for all proposed activities and costs to meet the requirements for Program Management as stated in this solicitation.

**B.2.2.4 CLIN 04 – Business Operations - Tabulation**

CLIN 04 **shall** include pricing for proposed activities and costs to meet the requirements for Business Operations - Tabulation as stated in this solicitation. CLIN 04 **shall** include enhancements to the legacy DADS tabulation system required to support ongoing tabulation business operations prior to the full implementation of the replacement system. CLIN 04 **shall** also include any enhancements to the replacement system after full deployment that are required to support ongoing tabulation business

operations. The pricing **shall** include all system and data life cycle activities relating to tabulation business operations.

**B.2.2.5 CLIN 05 – Business Operations - Dissemination**

CLIN 05 **shall** include pricing for proposed activities and costs to meet the requirements for Business Operations - Dissemination as stated in this solicitation. CLIN 05 **shall** include enhancements to the legacy DADS dissemination system required to support ongoing dissemination business operations prior to the full implementation of the replacement system. CLIN 05 **shall** also include any enhancements to the replacement system after full deployment that are required to support ongoing dissemination business operations. The pricing **shall** include all system and data life cycle activities relating to dissemination business operations.

**B.2.2.6 CLIN 06 – Infrastructure and Maintenance**

CLIN 06 **shall** include pricing for proposed activities and costs to meet the requirements for Infrastructure and Maintenance as stated in this solicitation (exclusive of activities to support either of the contract options). Pricing for this CLIN **shall** include system lifecycle management, system engineering and architecture and IT security activities.

Costs for hardware and software included in Section J-13, Government Furnished Equipment and Software **shall** not be included in this pricing. The costs for GFE hardware and software **shall** not be included in any part of the Offeror's proposal.

**B.2.2.7 CLIN 07 – DADS Replacement System**

CLIN 07 **shall** include pricing for the planning, development, testing and deployment of the replacement system. CLIN 07 **shall** also include costs for procured hardware and software for the replacement tabulation and dissemination system and additional procurement costs, such as labor to manage the procurement. The costs for hardware and software should be included in the list of direct costs in the Basis of Estimate for CLIN 07 (see Section B.2.1, Basis of Estimate).

As part of the BOE submission for this CLIN, Offerors **shall** prepare a separate high-level summary table which allocates the total cost of CLIN 07 to tabulation replacement and dissemination replacement. The allocation will allow the Government to obtain an estimate of the breakdown of replacement costs between tabulation and dissemination.

Costs for hardware and software included in Section J-13, Government Furnished Equipment and Software **shall** not be included in this pricing. The costs for GFE hardware and software **shall** not be included in any part of the Offeror's proposal.

The costs for ongoing maintenance of and enhancements to the replacement system after it has been deployed **shall** be priced under a separate CLIN based on the Offeror's proposed solution (see Sections B.2.2.4 and B.2.2.5).

**B.2.2.8 CLIN 08 – Ad Hoc Tabulation Replacement Option**

CLIN 08 **shall** include the pricing for development, testing and deployment of the replacement Ad Hoc Tabulation System. CLIN 08 **shall** also include the cost of operating and maintaining the Ad Hoc Tabulation System (including hardware and software to support the Ad Hoc tabulation) through the entire contract. All costs associated with the Ad Hoc Tabulation Replacement Option **shall** appear in CLIN 08.

Costs for hardware and software included in Section J-13, Government Furnished Equipment and Software **shall** not be included in this pricing. The costs for GFE hardware and software **shall** not be included in any part of the Offeror's proposal.

**B.2.2.9 CLIN 09 – Dissemination of Population Estimates Option**

CLIN 09 **shall** include pricing for proposed activities and costs to meet the requirements for the full Dissemination of Population Estimates as stated in this solicitation. CLIN 09 **shall** be priced assuming the full dissemination of the Population Estimates begins as soon as possible after the Offeror's proposed date of full implementation and deployment of the replacement dissemination system and continue through the life of the contract.

**B.2.2.10 CLIN Mapping to Section C, Performance Work Statement**

**Table B.2 - 2 DADS II CLIN Structure Mapping to Section C**

| <b>CLIN Number</b>                               | <b>CLIN Activities</b>   | <b>Section C Map</b> |
|--|--|----------------------|
| 01. Transition Planning                          | <i>Transition Planning</i>   | Section C.5.3        |
| 02. Transition                                   | <i>Transition</i>  | Section C.5.3        |
| 03. Program Management                           | <i>Core Program Management</i>   | Section C.5          |
|  | <i>Non-IT Security</i>   |                      |
|  | <i>Personnel Security</i>  | Section C.4.6.3      |
|  | <i>Foreign Nationals</i>   | Section C.4.6.4      |
|  | <i>Commerce Acquisition Regulation Compliance</i>                        | Section C.4.6.5      |
| 04. Business Operations - Tabulation             | <i>Business Operations - Tabulation</i>                                  | Section C.4.1        |
|  | <i>Requirements Management</i>   | Section C.4.3        |
|  | <i>System Life Cycle Management</i>                                      | Section C.4.4        |
| 05. Business Operations - Dissemination          | <i>Business Operations - Dissemination</i>                               | Section C.4.2        |
|  | <i>Requirements Management</i>   | Section C.4.3        |
|  | <i>System Life Cycle Management</i>                                      | Section C.4.4        |
| 06. Infrastructure and Maintenance               | <i>System Life Cycle Management</i>                                      | Section C.4.4        |
|  | <i>System Engineering and Architecture</i>                               |                      |
|  | <i>Maintenance (Infrastructure Maintenance)</i>                          | Section C.4.5.1      |
|  | <i>Technology Refresh</i>  | Section C.4.5.2      |
|  | <i>Section 508 Compliance</i>  | Section C.4.5.3      |
|  | <i>IT Security</i>   |                      |
|  | <i>Certification and Accreditation of Information Technology Systems</i> | Section C.4.6.1      |
|  | <i>Federal Information Processing Standards Requirements</i>             | Section C.4.6.2      |
|  | <i>Information Technology Security</i>                                   | Section C.4.6.6      |
|  | <i>Security Performance Requirements</i>                                 | Section C.4.6.7      |
| 07. DADS Replacement Systems                     | <i>Replacement Systems Planning, Development and Deployment</i>          | Section C.4.7        |
| 08. Ad Hoc Tabulation Replacement Option         | <i>Option for Ad Hoc Tabulation Replacement</i>                          | Section C.6          |
| 09. Dissemination of Population Estimates Option | <i>Option for the Dissemination of Population Estimates</i>              | Section C.7          |

**B.2.3 CWBS Mapping to CLINs**

Offerors **shall** provide a mapping between the CLIN structure and their proposed CWBS required in Section C.5.4, Work Breakdown Structure and Master Project Schedule. The mapping **shall** show, at a minimum, the CWBS relation to the CLIN structure at the third level of the CWBS.

#### **B.2.4 Award/Incentive Fees**

The Government intends to include an award fee and/or incentive fee as part of the DADS II contract. For pricing purposes, Offerors **shall** propose the award or incentive fee types and amounts with their proposal. The specific type and amount of award or incentive fee will be determined after contract award. Offerors may propose different award and/or incentive fee structures for each Contract Line Item Number (CLIN) identified in Section B. The award and/or incentive fee structure within each CLIN **shall** be consistent.

### **B.3 PRICING ASSUMPTIONS, INSTRUCTIONS AND NOTES**

For pricing purposes, the Offeror's price **shall** be based on its experience and its solution to meet the Government's requirements as stated in Section C of this solicitation and the assumptions/instructions stated below.

#### **B.3.1 General Assumptions**

For pricing purposes only, the Offeror **shall** incorporate the following assumptions:

- a) Offerors **shall** take note of the current Government furnished software environment described in Section J-13, Government Furnished Equipment and Software. Costs for hardware and software included in Section J-13, Government Furnished Equipment and Software **shall** not be included in this pricing. The costs for GFE hardware and software **shall** not be included in any part of the Offeror's proposal. Offerors **shall** include the number of licenses they are proposing for and Government furnished software.
- b) The Government does not have a requirement to own any equipment included in an Offeror's proposed solution. The Government is open to various ownership arrangements.
- c) Hardware and Commercial-Off-The-Shelf (COTS) software pricing **shall** be based on currently available technology and **shall** not exceed GSA Schedule pricing.
- d) The Contract Base Period and Option Periods cover the dates as shown in Figure B.2-1 – *CLIN Numbering and Timeline*.
- e) Offerors **shall** not price hardware and software maintenance during Phase 1, Transition Planning and Phase 2, Transition. Offerors **shall** assume that the incumbent Contractor will be responsible for all maintenance contracts during this time period. Offerors **shall** price software licensing (for software not included on the GFE) and hardware maintenance based on the expiration of software licenses and maintenance contracts on October 1, 2008.
- f) The Government will make available, contingent on the Offeror's proposal, equipment and workspace for contractors working at a Census Bureau location. Offerors who propose to perform work at a Census Bureau site **shall** submit their requirements for Government furnished equipment with their proposal. The proposal **shall** include all requirements for infrastructure and equipment, and all workspace and support equipment for co-located contractor personnel (including desktop PCs, supplies, and other

equipment). Offerors **shall not** include costs for the Offeror's requested GFE in their pricing.

- g) The contractor **shall** comply with Census security regulations (HSPD-12) regarding clearance for personnel located on-site. The Contractor **shall** submit paperwork for new DADS employees at least six (6) calendar weeks before the employees are scheduled to commence work under this contract. It can take up to one month for contractor personnel to receive clearance and an additional week to receive building access authorization, work space, desktop computer and network access once the paperwork has been submitted to the security office.
- h) The Contractor shall maintain the legacy Ad Hoc Tabulation system until September 2010.

### B.3.2 Performance Measures

The specific performance measures that the contractor must meet and will be evaluated against will be negotiated after contract award as stated in Section J-2, Award Fee Determination Plan. Examples of performance measures and sample baseline values are presented in Section J-4, Performance Measures. For pricing purposes only, the Offeror **shall** assume that the following performance metrics are met.

- a) Both application and data releases are released with no known urgent or high priority defects.<sup>1</sup> Medium and low priority defects may be present.
- b) Government approved corrective actions for urgent priority defects discovered after release are implemented within one (1) hour after the specific corrective action is approved. A corrective action could include retracting incorrect data.
- c) Government approved corrective actions for high priority defects discovered after release are implemented within thirty-six (36) hours after the specific corrective action is approved.
- d) The public system must be available 99% of the time between 8AM and 8PM Eastern Time (ET) Monday – Friday, and must be available 95% of the time during other hours.

---

<sup>1</sup> Definition of defects:

Urgent - Unapproved data, data with disclosure issues, or erroneous data values have been publicly released. Also, when a major component of the system is down or unavailable to a substantial portion of the user community.

High - An error in the presentation of data that affects the ability of a user to properly use or understand the data, but which is recognizable to the user as an error. For example, if the label for a data item is truncated as "Hispanic or Latino exclu" rather than shown as "Hispanic or Latino excluding Cuban, Mexican, or Puerto Rican". Also, when a defective system component causes approved data or data presentations to become unavailable to the user.

Medium - An error in the presentation of data that does not affect the ability of a user to properly use the data. For example, a data presentation may show a data value to two decimal places, when display to one decimal place was specified. Also, when a system function is not working correctly or is temporarily unavailable, but a typical user is able to complete his/her task in a reasonable manner using other available, working functionality.

Low - An isolated typographical error in the presentation of the data for which a user can easily recognize and compensate. Also, when a specific system function does not work correctly for a scenario that is infrequently encountered by most users, and which has a low impact on the few users who do encounter it.

- e) Non-public system scheduled availability must exceed 90% between the hours of 8AM to 5PM ET Monday – Friday.
- f) All data tabulation and dissemination activities (including internal review and approval) required by Public Law **shall** meet the stated (PL 94-171) release dates without exception (see Section J-1, System Requirements Document).
- g) Offerors **shall** assume an annual growth rate in visits to American FactFinder (AFF) of 25% through 2011, and 15% through the remainder of the contract. The DADS Program estimates that there will be 15.8M visits to AFF in CY 2006 (5.9M unique visitors).

#### B.4 COST TABLES

Offerors **shall** provide cost data in Cost Tables B-1 through B-95. Offerors may provide additional pricing information in supplemental tables. The Government may not consider pricing information contained in an Offeror's supplemental tables. Offerors who do not submit pricing data following the instructions in this section will be considered non-responsive.

Table B-1 – Project Summary – Total Costs by Cost Element and Contract Period (Including Costs for Ad Hoc Tabulation Replacement Option)

Table B-1A – Project Summary – Total Base Contract Costs by Cost Element and Contract Period (Excludes Costs for Ad Hoc Tabulation Replacement Option)

Table B-1B – Project Summary – Total Ad Hoc Tabulation Replacement Option Costs by Cost Element and Contract Period

Table B-1C – Project Summary – Total Dissemination of Population Estimates Option Costs by Cost Element and Contract Period

Table B-2 – Project Summary – Total Costs by CLIN by Contract Period

Table B-3 – Project Summary – Total Costs by Cost Element by CLIN

Table B-4 – Project Summary – Total Labor Hours by Labor Category and Contract Period

Table B-5 – Project Summary – Total Labor Hours by Labor Category and CLIN

Table B-6 – Contract Base Period Summary – Base Period Costs by CLIN

Table B-7 – Contract Base Period – CLIN 01 Transition Planning

Table B-8 – Contract Base Period – CLIN 02 Transition

Table B-9 – Contract Base Period – CLIN 03 Program Management

Table B-10 – Contract Base Period – CLIN 04 Business Operations – Tabulation

Table B-11 – Contract Base Period – CLIN 05 Business Operations – Dissemination

Table B-12 – Contract Base Period – CLIN 06 Infrastructure and Maintenance

Table B-13 – Contract Base Period – CLIN 07 DADS II Replacement System

Table B-14 – Contract Base Period – CLIN 08 Ad Hoc Tabulation Replacement Option

Table B-15 – Contract Base Period – CLIN 09 Dissemination of Population Estimates Option

Table B-16 – Contract Option Period 1 Summary – Base Period Costs by CLIN

Table B-17 – Contract Option Period 1 – CLIN 01 Transition Planning

Table B-18 – Contract Option Period 1 – CLIN 02 Transition

Table B-19 – Contract Option Period 1 – CLIN 03 Program Management

Table B-20 – Contract Option Period 1 – CLIN 04 Business Operations – Tabulation

Table B-21 – Contract Option Period 1 – CLIN 05 Business Operations – Dissemination

Table B-22 – Contract Option Period 1 – CLIN 06 Infrastructure and Maintenance

Table B-23 – Contract Option Period 1 – CLIN 07 DADS II Replacement System

|  |
|--|
| Table B-24 – Contract Option Period 1 – CLIN 08 Ad Hoc Tabulation Replacement Option         |
| Table B-25 – Contract Option Period 1 – CLIN 09 Dissemination of Population Estimates Option |
| Table B-26 – Contract Option Period 2 Summary – Base Period Costs by CLIN                    |
| Table B-27 – Contract Option Period 2 – CLIN 01 Transition Planning                          |
| Table B-28 – Contract Option Period 2 – CLIN 02 Transition                                   |
| Table B-29 – Contract Option Period 2 – CLIN 03 Program Management                           |
| Table B-30 – Contract Option Period 2 – CLIN 04 Business Operations – Tabulation             |
| Table B-31 – Contract Option Period 2 – CLIN 05 Business Operations – Dissemination          |
| Table B-32 – Contract Option Period 2 – CLIN 06 Infrastructure and Maintenance               |
| Table B-33 – Contract Option Period 2 – CLIN 07 DADS II Replacement System                   |
| Table B-34 – Contract Option Period 2 – CLIN 08 Ad Hoc Tabulation Replacement Option         |
| Table B-35 – Contract Option Period 2 – CLIN 09 Dissemination of Population Estimates Option |
| Table B-36 – Contract Option Period 3 Summary – Base Period Costs by CLIN                    |
| Table B-37 – Contract Option Period 3 – CLIN 01 Transition Planning                          |
| Table B-38 – Contract Option Period 3 – CLIN 02 Transition                                   |
| Table B-39 – Contract Option Period 3 – CLIN 03 Program Management                           |
| Table B-40 – Contract Option Period 3 – CLIN 04 Business Operations – Tabulation             |
| Table B-41 – Contract Option Period 3 – CLIN 05 Business Operations – Dissemination          |
| Table B-42 – Contract Option Period 3 – CLIN 06 Infrastructure and Maintenance               |
| Table B-43 – Contract Option Period 3 – CLIN 07 DADS II Replacement System                   |
| Table B-44 – Contract Option Period 3 – CLIN 08 Ad Hoc Tabulation Replacement Option         |
| Table B-45 – Contract Option Period 3 – CLIN 09 Dissemination of Population Estimates Option |
| Table B-46 – Contract Option Period 4 Summary – Base Period Costs by CLIN                    |
| Table B-47 – Contract Option Period 4 – CLIN 01 Transition Planning                          |
| Table B-48 – Contract Option Period 4 – CLIN 02 Transition                                   |
| Table B-49 – Contract Option Period 4 – CLIN 03 Program Management                           |
| Table B-50 – Contract Option Period 4 – CLIN 04 Business Operations – Tabulation             |
| Table B-51 – Contract Option Period 4 – CLIN 05 Business Operations – Dissemination          |
| Table B-52 – Contract Option Period 4 – CLIN 06 Infrastructure and Maintenance               |
| Table B-53 – Contract Option Period 4 – CLIN 07 DADS II Replacement System                   |
| Table B-54 – Contract Option Period 4 – CLIN 08 Ad Hoc Tabulation Replacement Option         |
| Table B-55 – Contract Option Period 4 – CLIN 09 Dissemination of Population Estimates Option |
| Table B-56 – Contract Option Period 5 Summary – Base Period Costs by CLIN                    |
| Table B-57 – Contract Option Period 5 – CLIN 01 Transition Planning                          |
| Table B-58 – Contract Option Period 5 – CLIN 02 Transition                                   |
| Table B-59 – Contract Option Period 5 – CLIN 03 Program Management                           |
| Table B-60 – Contract Option Period 5 – CLIN 04 Business Operations – Tabulation             |
| Table B-61 – Contract Option Period 5 – CLIN 05 Business Operations – Dissemination          |
| Table B-62 – Contract Option Period 5 – CLIN 06 Infrastructure and Maintenance               |
| Table B-63 – Contract Option Period 5 – CLIN 07 DADS II Replacement System                   |
| Table B-64 – Contract Option Period 5 – CLIN 08 Ad Hoc Tabulation Replacement Option         |
| Table B-65 – Contract Option Period 5 – CLIN 09 Dissemination of Population Estimates Option |
| Table B-66 – Contract Option Period 6 Summary – Base Period Costs by CLIN                    |
| Table B-67 – Contract Option Period 6 – CLIN 01 Transition Planning                          |
| Table B-68 – Contract Option Period 6 – CLIN 02 Transition                                   |

Table B-69 – Contract Option Period 6 – CLIN 03 Program Management  
Table B-70 – Contract Option Period 6 – CLIN 04 Business Operations – Tabulation  
Table B-71 – Contract Option Period 6 – CLIN 05 Business Operations – Dissemination  
Table B-72 – Contract Option Period 6 – CLIN 06 Infrastructure and Maintenance  
Table B-73 – Contract Option Period 6 – CLIN 07 DADS II Replacement System  
Table B-74 – Contract Option Period 6 – CLIN 08 Ad Hoc Tabulation Replacement Option  
Table B-75 – Contract Option Period 6 – CLIN 09 Dissemination of Population Estimates Option

Table B-76 – Contract Option Period 7 Summary – Base Period Costs by CLIN  
Table B-77 – Contract Option Period 7 – CLIN 01 Transition Planning  
Table B-78 – Contract Option Period 7 – CLIN 02 Transition  
Table B-79 – Contract Option Period 7 – CLIN 03 Program Management  
Table B-80 – Contract Option Period 7 – CLIN 04 Business Operations – Tabulation  
Table B-81 – Contract Option Period 7 – CLIN 05 Business Operations – Dissemination  
Table B-82 – Contract Option Period 7 – CLIN 06 Infrastructure and Maintenance  
Table B-83 – Contract Option Period 7 – CLIN 07 DADS II Replacement System  
Table B-84 – Contract Option Period 7 – CLIN 08 Ad Hoc Tabulation Replacement Option  
Table B-85 – Contract Option Period 7 – CLIN 09 Dissemination of Population Estimates Option

Table B-86 – Contract Option Period 8 Summary – Base Period Costs by CLIN  
Table B-87 – Contract Option Period 8 – CLIN 01 Transition Planning  
Table B-88 – Contract Option Period 8 – CLIN 02 Transition  
Table B-89 – Contract Option Period 8 – CLIN 03 Program Management  
Table B-90 – Contract Option Period 8 – CLIN 04 Business Operations – Tabulation  
Table B-91 – Contract Option Period 8 – CLIN 05 Business Operations – Dissemination  
Table B-92 – Contract Option Period 8 – CLIN 06 Infrastructure and Maintenance  
Table B-93 – Contract Option Period 8 – CLIN 07 DADS II Replacement System  
Table B-94 – Contract Option Period 8 – CLIN 08 Ad Hoc Tabulation Replacement Option  
Table B-95 – Contract Option Period 8 – CLIN 09 Dissemination of Population Estimates Option